
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 8/28/2009

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project STP 2010(112)
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2010(112)          CONTROL: 1200-06-008                   
               COUNTY:  TRAVIS                                                        
               LETTING: 09/09/2009                                                    
               REFERENCE NO: 0828                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1-7                                                ) 
        X  GENERAL NOTES (SH. NO.: I,M,N                                              
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: Plan Sheets 6,8,14,16,20,21                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Insert      Page 1-7  Delete Item 132-2003.                               
                                  Add Item 132-2005.                                  
                                                                                      
        General Notes   Sheet I   Section Item 132 change embankment from B to C      
                                  and delete District Laboratory.                     
                        Sheet M   Section 340 Replace District Laboratory with        
                                  Engineer.                                           
                        Sheet N   Section 340 Replace Austin District Laboratory      
                                  with Engineer.                                      
                                                                                      
        Plan Sheets     Sheet 6   Changes to General Notes Sheet I as described       
                                  above.                                              
                        Sheet 8   Changes to General Notes Sheets M and N as          
                                  described above.                                    
                        Sheet 14  Replace Item 132-2003 with Item 132-2005.           
                        Sheet 16  Change Item 132 Type B to Type C.                   
                        Sheets 20,21 "KEY"(#5) Change Type B to Type C.               
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 9.200 1

104 2022 REMOVING CONC (CURB AND GUTTER)

DOLLARS
and CENTS

LF 653.000 2

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 2,079.000 3

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)

DOLLARS
and CENTS

CY 219.000 4

160 2003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 4,162.000 5

164 2023 002 CELL FBR MLCH 
SEED(PERM)(RURAL)(CLAY)

DOLLARS
and CENTS

SY 4,162.000 6

164 2029 002 CELL FBR MLCH SEED(TEMP)(WARM)

DOLLARS
and CENTS

SY 2,081.000 7

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 104.000 8

169 2006 002 SOIL RETENTION BLANKETS (CL 2) (TY F)
DOLLARS

and CENTS

SY 701.000 9

247 2044 033 FL BS (CMP IN PLC)(TY A GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 827.000 10
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310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 953.000 11

316 2190 AGGR(TY-D GR-4 SAC-B)

DOLLARS
and CENTS

CY 41.000 12

316 2404 ASPH (CHFRS-2P)

DOLLARS
and CENTS

GAL 2,002.000 13

340 2011 003 D-GR HMA(METH) TY-B PG64-22

DOLLARS
and CENTS

TON 433.000 14

340 2048 003 D-GR HMA(METH) TY-C SAC-B PG70-22
DOLLARS

and CENTS

TON 520.000 15

351 2002 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(6")

DOLLARS
and CENTS

SY 500.000 16

354 2045 PLANE ASPH CONC PAV (2")

DOLLARS
and CENTS

SY 3,207.000 17

401 2001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 18.000 18

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 10.000 19

464 2009 003 RC PIPE (CL III)(36 IN)
DOLLARS

and CENTS

LF 53.000 20

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 2292 SET (TY II)(36 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 1.000 21

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 22

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 4.000 23

506 2002 010 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 30.000 24

506 2009 010 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 30.000 25

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 180.000 26

528 2004 LANDSCAPE PAVERS

DOLLARS
and CENTS

SY 1,130.000 27

529 2004 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 389.000 28

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 4.000 29

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)
DOLLARS

and CENTS

EA 1.000 30

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)
DOLLARS

and CENTS

EA 1.000 31

644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U)

DOLLARS
and CENTS

EA 1.000 32

658 2314 INSTL OM ASSM (OM-2X)(WC) GND

DOLLARS
and CENTS

EA 1.000 33

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 24.000 34

662 2029 WK ZN PAV MRK NON-REMOV (W)36"(YLD 
TRI)

DOLLARS
and CENTS

EA 5.000 35

662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK)

DOLLARS
and CENTS

LF 100.000 36

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 4,005.000 37

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 4,328.000 38

666 2002 REFL PAV MRK TY I (W) 4" (BRK)(090MIL)
DOLLARS

and CENTS

LF 330.000 39

666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)
DOLLARS

and CENTS

LF 2,555.000 40

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT

ITEM-CODE
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666 2035 REFL PAV MRK TY I (W) 8" (SLD)(090MIL)
DOLLARS

and CENTS

LF 1,062.000 41

666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL)

DOLLARS
and CENTS

LF 12.000 42

666 2053 REFL PAV MRK TY I (W) (ARROW) (090MIL)

DOLLARS
and CENTS

EA 4.000 43

666 2092 REFL PAV MRK TY I(W)(UTURN 

ARW)(090MIL)
DOLLARS

and CENTS

EA 1.000 44

666 2095 REFL PAV MRK TY I (W) (WORD) (090MIL)

DOLLARS
and CENTS

EA 5.000 45

666 2098 REF PAV MRK TY I(W)18"(YLD TRI)(090MIL)

DOLLARS
and CENTS

EA 15.000 46

666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 2,386.000 47

666 2142 REF PAV MRK TY II (W)  4" (BRK)
DOLLARS

and CENTS

LF 330.000 48

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 2,555.000 49

666 2153 REF PAV MRK TY II (W)  8" (SLD)
DOLLARS

and CENTS

LF 1,062.000 50

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M

ALT
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666 2157 REF PAV MRK TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 12.000 51

666 2160 REF PAV MRK TY II (W) (ARROW)

DOLLARS
and CENTS

EA 4.000 52

666 2172 REF PAV MRK TY II (W) (UTURN ARROW)

DOLLARS
and CENTS

EA 1.000 53

666 2173 REF PAV MRK TY II (W) (WORD)

DOLLARS
and CENTS

EA 5.000 54

666 2174 REF PAV MRK TY II (W) 18" (YLD TRI)
DOLLARS

and CENTS

EA 15.000 55

666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 2,386.000 56

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 113.000 57

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 5,675.000 58

677 2003 ELIM EXT PAV MRK & MRKS ( 8")

DOLLARS
and CENTS

LF 809.000 59

677 2008 ELIM EXT PAV MRK & MRKS (ARROW)

DOLLARS
and CENTS

EA 5.000 60

677 2018 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 5.000 61

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
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738 2005 CLEANING/SWEEPING (FRONTAGE ROAD)
DOLLARS

and CENTS

CYC 3.000 62

764 2001 DRAIN INLET CLEANING

DOLLARS
and CENTS

EA 1.000 63

6834 2002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 2.000 64

PROPOSAL SHEET
PROJECT STP 2010(112) TxDOT
COUNTY  TRAVIS FORM 234-B I-61-5M
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 GENERAL NOTES SHEET A 

GENERAL NOTES 

BA S I S  O F ES T I M AT E 

ITEM DESCRIPTION RATE ** BASIS QUANTITY 
160 TOPSOIL 1 CY/7 SY 595 CY 4162 SY 
164 SEED FOR EROSION CONTROL 

(TEMP) 
(PERM) 

 
4840 SY/AC 
4840 SY/AC 

 
0.43 AC 
0.86 AC 

 
2081 SY 
4162 SY 

166 FERTILIZER (13-13-13) 1/8 LB/SY   
168 VEGETATIVE WATERING 

(ITEM 164)(TEMP) 
(ITEM 164)(PERM) 

 
10 GAL/SY 
20 GAL/SY 

 
2081 SY 
4162 SY 

 
21 MG 
83 MG 

204 SPRINKLING 
(DUST)  

(ITEM 132) 
(ITEM 247) 

 
30 GAL/CY 
30 GAL/CY 
30 GAL/CY 

  

210 ROLL (FLAT WHEEL) 
(ITEM 247) 
(ITEM 316) 

 
1 HR/200 TON 
1 HR/6000 SY 

  

210 ROLL (TAMPING) 
(ITEM 132) 

 
1 HR/200 CY  

  

210 ROLL (HEAVY TAMP) 
(ITEM 132) 

 
1 HR/200 CY  

  

210 ROLL (LT PNEU TIRE) 
(ITEM 132) 
(ITEM 247) 

(ITEM 316)(ONE COURSE) 

 
1 HR/500 CY 

   1 HR/200 TON
   1 HR/6000 SY

  

247 FLEX BASE (COMPLETE IN PLACE) 
(TY A GR 4)  
(TY A GR 4) 
(TY A GR 4) 

 
132 LB/CF 

3564 LB/CY 
27 CF/CY 

 
22,329 CF 

827 CY 
22,329 CF 

 
1474 TON 
1474 TON 
827 CY 

310 PRIME COAT (MC-30 OR AE-P) 0.20 GAL/SY 4767 SY 953 GAL 
316 SURFACE TREATMENTS 

ONE COURSE SURFACE TREATMENT 
ASPHALT (CHFRS-2P) 

AGGREGATE (TY D GR 4) 

 
TOTAL 

0.42 GAL/SY 
1 CY/115 SY 

 
 

4767 SY 
4767 SY 

 
 

2002 GAL 
41 CY 
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 GENERAL NOTES SHEET B 

ITEM DESCRIPTION RATE ** BASIS QUANTITY 
340 DENSE-GRADED HOT-MIX ASPHALT 

(METHOD) 
TY B    PG 64-22 

 
110 LB/SY/IN 

 
1968 SY 

 
433 TON 

340 DENSE-GRADED HOT-MIX ASPHALT 
(METHOD) 

TY C  SAC-B   PG 70-22 

 
110 LB/SY/IN 

 
4727 SY 

 
520 TON 

677 ELIMINATE PAVEMENT MARKINGS 
(SEAL COAT METHOD) 
ASPHALT (CHFRS-2P)  

AGGREGATE (TY B GR 5 SAC-B) 
0.17 GAL/SY 
1 CY/120 SY 

  

** For Informational Purposes, Only. 

GENERAL 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for Roadway 
Illumination, Electrical, and Traffic Signal Items. 

Accrue contract time charges through the Contractor’s completion of the final punchlist. 

Meet weekly with the Engineer to notify him/her of planned work for the upcoming week.  
Provide a three-week “look ahead,” as well as all work performed over the past week. 

Blade the side slopes to remove all grass from the area of construction before placing flexible 
base on that portion of the roadway to be widened, leveled-up, seal coated/surfaced treated, or 
Hot Mix Asphaltic Concrete Pavement (HMACP) overlaid.  Blade the sod back onto the side 
slopes after the proposed items of work have been completed.  Consider subsidiary to pertinent 
Items. 

Equip all construction equipment used in roadway work with a permanently mounted 360° 
revolving or strobe warning light with amber lens.  Light will have a minimum lens height and 
diameter of 5 inches and mounting height of not less than 6 feet above the roadway surface and 
be visible from all sides.  Attach at each side of the rear end of the construction equipment an 
approved orange warning flag mounted not less than 6 feet above the roadway surface. 

Overhead and underground utilities exist in the vicinity of the project.  The exact location of 
underground utilities is not known.  Contact the Texas Excavation Safety Systems (TESS) or 
DIG TESS at 1-800-344-8377 and any other area utility companies, which may not be part of 
DIGG-TESS, for exact locations at least 48 hours before commencing any work that might affect 
present utilities. 
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 GENERAL NOTES SHEET C 

For power lines rated 50kV or below, no equipment will be permitted within 10 feet of the power 
lines, as indicated in Occupational Safety and Health Administration (OSHA) Standards.  For 
power lines rated over 50 kV, refer to OSHA Standards.  Notify the Engineer if there are any 
conflicts with high voltage electrical lines.  Notify the owner of the particular Electrical Utility if 
work will be required within the minimum distance as stated in OSHA Standards. 

If working near power lines, comply with the appropriate sections of Local Legal Requirements, 
Texas State Law, and Federal Regulations relating to the type of work involved.   

In the event of unforeseen utility adjustment, the Contractor will prosecute their work in such a 
manner and sequence as to allow the adjustments to be made.  If in the opinion of the Engineer, 
the Contractor is delayed by virtue of the adjustment of these utilities, an extension of working 
time may be granted, if necessary. 

Superelevate all curves to conform to the slope(s) of the existing curves, as directed.  Consider 
subsidiary to the pertinent Items. 

Match existing cross slopes, as directed.  Consider subsidiary to the pertinent Items. 

Provide a smooth, clean sawcut along the existing asphalt pavement structure, as directed.  
Consider subsidiary to the pertinent Items. 

Remove all construction debris and surplus material generated by the construction work within 
the project limits.  Perform this work as directed.  Consider subsidiary to the pertinent Items. 

Trim vegetation around signs and other obstructions.  Consider subsidiary to pertinent Items. 

Supply litter barrels in enough numbers at locations as directed to control litter within the 
project.  Consider subsidiary to pertinent Items. 

Use a self-contained vacuum broom to sweep the roadway and keep it free of sediment as 
directed.  Maintain one self-contained vacuum in good condition at the project site at all times. 

Protect all areas of the right of way, which are not included in the actual limits of the proposed 
construction areas from destruction.  Exercise care to prevent damage to trees, vegetation, and 
other natural surroundings.  Areas not to be disturbed will be as directed.  Restore any area 
disturbed because of the Contractor’s operations to a condition as good as, or better than, before 
the beginning of work. 

Damage to existing pipes and SET’s due to Contractor operations shall be repaired at 
Contractor’s expense.  

All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
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restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist. 

The Project Superintendent will be capable of speaking English and will be available on the 
project at all times when work is being performed including subcontractor work.  The 
Superintendent will be available and on-call 24 hours a day. 

During evacuation periods for Hurricane events, as predicted by National Oceanic and 
Atmospheric Administration (NOAA), the Contractor will cooperate with Department 
requirements for the restricting of Lane Closures and arranging for Traffic Control to facilitate 
Coastal Evacuation Efforts.  In addition, the Contractor's assistance may be requested outside of 
the Project Limits. 

Remove and replace, at the Contractor's expense, and as directed, all defective work, which was 
caused by the Contractor's workforce, materials, or equipment. 

Storm Water Pollution Prevention Plan/Water Pollution Abatement Plan (SW3P/WPAP) 
Notes 
For projects in the recharge zone or contributing zone of Williamson, Travis and Hays Counties, 
plans must include the sheet titled “TCEQ Requirements for Recharge Zone of the Edwards 
Aquifer” or “TCEQ Requirements for Contributing Zone of the Edwards Aquifer.”  Compliance 
with the notes on these sheets is required for TCEQ construction approval.  The Engineer will be 
the sole judge as to the timing of all installations.  Work will not progress until the Engineer has 
approved each installation. 

Maintain erosion control features according to the TxDOT SW3P sheet. 

In the event that significant contamination is encountered based on odors, visual evidence, or 
vapor monitoring, immediately contact the Engineer in accordance with Item 4.3 of the general 
provisions of the Standard Specifications for Construction and Maintenance of Highways, 
Streets, and Bridges.  The Engineer may suspend work wholly or in part to determine the 
coordination/management for the testing, removal and disposal of hazardous materials that might 
be necessary according to all applicable rules, laws and regulations. 

When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures with Texas Commission on 
Environmental Quality (TCEQ). 

Plug any drill holes, resulting from core sampling on-site or down-gradient of the site, with 
concrete from the bottom of the hole to the top of the hole so that water and contaminants are not 
allowed to enter the subsurface environment. 
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Restrict construction vehicles from traversing or utilizing existing roadways, unprotected 
construction areas, and areas with vegetative cover. 

Maintain vehicles at designated maintenance sites, unless otherwise approved. 

Transport any soils contaminated during construction off of the proposed project from the site 
and properly dispose of off-site, off the recharge zone, and off any area draining to the recharge 
zone of the Edwards Aquifer. 

Collect wastewater generated on-site by chemical toilets and transport off the recharge zone and 
dispose of properly. 

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
proceed until the designated geologist or TCEQ representative is present to evaluate and approve 
remedial action. 

Locate aboveground storage tanks kept on-site for construction purposes over bermed 
impervious liners as to not allow any leakage into underlying soils.  Additionally, the 
containment will be sized to capture 150% of the total volume of fluids stored on-site within the 
storage area. 

No blasting will be allowed within 300 feet of a geologic feature of significant recharge 
potential, unless otherwise approved.  Known locations of these features are available from the 
Area Engineer. 

ITEM 5 – CONTROL OF THE WORK 
Before Contract letting, bidders may obtain from the Engineer’s office, the earthwork 
information.  If copies of the actual cross-sections (paper copies) are requested, they will be 
available at the Engineer’s office for borrowing by copying companies for the purpose of making 
copies for the bidder, at the bidder’s expense.  In addition, cross-sections will be available in 
electronic format, upon request, at no cost to the bidder. 

GEOPAK earthwork output listings for this project are available upon request on diskettes at the 
Area Engineer’s office. 

Mark and maintain 100-foot station intervals for the duration of the project.  Consider subsidiary 
to pertinent Items. 

Furnish, to the Engineer, a list of the final centerline elevations. 
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ITEM 6 -  CONTROL OF MATERIALS 
Article 6.5 
Give a minimum of 24 hours notice for materials, which require inspection at the plant. 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
Article 7.19 
Do not initiate activities in a Project Specific Location (PSL) associated with a U.S. Army Corps 
of Engineers (USACE) jurisdictional area that have not been previously evaluated by the 
USACE as part of the permit review of this project.  Such activities include, but are not limited 
to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined here 
means materials are delivered to or from the PSL.  The jurisdictional area includes all waters of 
the U.S. including wetlands or associated wetlands affected by activities associated with this 
project.  Special restrictions may be required for such work.  Consult with the USACE regarding 
activities, including Project Specific Locations (PSLs) that have not been previously evaluated 
by the USACE.  Provide the Department with a copy of all consultations or approvals from the 
USACE before initiating activities. 

Proceed with activities in PSLs that do not affect a USACE jurisdictional area if a self-
determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  Document any determinations that their activities do 
not affect a USACE jurisdictional area.  Maintain copies of their determinations for review by 
the Department or any regulatory agency. 

The Contractor must document and coordinate with the USACE, if required, before any 
excavation hauled from or embankment hauled into a USACE jurisdictional area by either (1) or 
(2) below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  Document 
both the project specific location (PSL) and their authorization.  Maintain copies for 
review by the Department or any regulatory agency.  When an area within the project 
limits has been evaluated by the USACE as part of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 
sections as specified in Item 110, Excavation, is used for permanent or temporary fill 
(Item 132, Embankment) within a USACE jurisdictional area; 

b. Suitable embankment (Item 132) from within the USACE jurisdictional area is used 
as fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that is 
disposed of at an approved location within a USACE evaluated area. 
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(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  Provide 
the Department with a copy of all USACE coordination or approvals before initiating any 
activities in a jurisdictional area within the project limits that has not been evaluated by 
the USACE or for any off right of way locations used for the following, but not limited 
to, haul roads, equipment staging areas, borrow and disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 
jurisdictional area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that is 
disposed of outside a USACE evaluated area. 

The total area estimated to be disturbed for this project is 1.55 acres.  The disturbed area in this 
project, all project locations in the Contract, and the Contractor project specific locations (PSLs), 
within 1 mile of the project limits, for the Contract will further establish the authorization 
requirements for storm water discharges.  The Department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans.  The Contractor is to obtain required authorization 
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.  
When the total area disturbed in the Contract and PSLs within 1 mile of the project limits 
exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer and 
to the local government that operates a separate storm sewer system.   

This project required formal consultation, permits, or both with environmental resource agencies.  
Environmentally sensitive areas will most likely be encountered on Contractor designated PSLs 
for this project. 

Do not park equipment or make stockpiles where driver sight distance to businesses and side 
street intersections is obstructed, especially after work hours.  If it is necessary to park where 
drivers’ views are blocked, make every effort to flag traffic accordingly.  Give the travelling 
public first priority. 

Maintain positive drainage for permanent, as well as, temporary drainage for the duration of the 
project.  This work is the sole responsibility of the Contractor.  Construct temporary and 
permanent drainage systems prior to the placement of temporary pavement, when possible, but 
absolutely prior to the placement of permanent pavement.  Be responsible for any items 
associated with the temporary/interim drainage and all related maintenance.  No direct payment 
will be made for this work.  The Engineer will have the final authority in determining the 
adequacy of any temporary/permanent drainage features installed. 

Migratory Birds 
The Contractor’s attention is directed to the fact that there is the possibility that migratory birds 
may be nesting within the project limits.  Migratory bird nesting activity can be concentrated on 
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roadway structures such as bridges and culverts.  Remove all old migratory bird nests from any 
structures between September 1 and January 31, and while the nests are not occupied or being 
used by migratory birds.  In addition, be prepared to prevent migratory birds from re-nesting 
between February 1 and August 31. 

All methods used for the removal of old bird nests and the prevention of re-nesting must be 
approved by the Austin District Biologist, well in advance of the planned use. 

In the event that any active nest of a migratory bird species is encountered on-site during project 
construction, all construction activity within 150 feet of the nest will cease immediately.  Contact 
the district biologist to determine how to proceed. 

No blasting on this project. 

ITEM 8 – PROSECUTION AND PROGRESS 
Article 8.3C 
Work is allowed to be performed during the nighttime, with prior approval. 

ITEM 9 – MEASUREMENT AND PAYMENT 
Provide full-time, off-duty, uniformed, certified peace officers in officially marked vehicles, as 
part of traffic control operations, as directed.   

Show proof of certification by the Texas Commission on Law Enforcement Standards. 

No payment will be made for peace officers unless the Contractor completes the proper 
Department form.  Request the form from the Department. 

No payment for officers used for moving equipment without prior written approval. 

ITEM 100 – PREPARING RIGHT OF WAY 
Do not burn brush, unless otherwise approved. 

Use hand methods or other means to remove obstructions, if doing work by mechanical methods 
is impractical.  Consider subsidiary to the pertinent Items. 

ITEM 100,  132 & 160 -  PREP ROW, EMBANKMENT, & TOPSOIL 
Use hand methods or other means to remove objectionable material, if doing work by 
mechanical methods is impractical.  Consider subsidiary to the pertinent Items. 

ITEM 110 & 132 – EXCAVATION & EMBANKMENT 
Unsuitable material encountered in a cut or fill section will be considered waste.  The Engineer 
will define unsuitable material.  Material, which the Contractor might deem to be unsatisfactory 
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or unsuitable, due to moisture content, will not be considered unsuitable material, unless 
otherwise approved. 

ITEM 132 & 400 -  EMBANKMENT & EXCAVATION AND BACKFILL FOR 
STRUCTURES 
Use approved compaction equipment for all backfilling and embankment operations.  Detachable 
sheepsfoot-type wheels mounted on backhoes, trackhoes and other similar equipment will not be 
allowed for compaction operations, including pipe installation. 

ITEM 132 -  EMBANKMENT 
For Ty “C” Embankment, a maximum PI of 20 and a minimum PI of 6 will be allowed. 

For embankments that are thicker than 5 feet in depth, project excavation can be used in the lifts 
below the top 5 feet of fill.   

Engineer must approve the embankment material before use on the project. 

Work to correct unstable material (e.g. dry, wet, loose, etc.) to a depth of 6" below existing 
subgrade elevation, prior to beginning any embankment placement.  Consider subsidiary to the 
various bid Items.  Any work to correct unstable material below the 6" depth, below existing 
subgrade elevation, will be paid as extra work.  However, there will be no payment to correct 
failures, in the subgrade areas, that were constructed under this contract. 

Track ALL embankment slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Tracking 
slopes to prevent erosion is considered subsidiary to the pertinent items. 

Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flexbase or 
HMACP.  Consider subsidiary to the pertinent Items. 

Scarify and re-compact existing asphaltic/base sections, which are not called out to be removed 
in fill sections, where the bottom of the proposed pavement structure is higher than and over the 
top of the existing asphalt surface in order to reduce the possibility of a slip plane. 

ITEM 160 -  TOPSOIL 
Obtain approval of all topsoil sources before digging begins.  Ensure off-site topsoil has a 
minimum PI of 25, or as directed.  Ensure that the topsoil placed is similar to the topsoil that is 
within the project.  To the extent possible, obtain as much of the topsoil from within the project 
site, or as directed.  TxDOT reserves the right to takes samples, as needed, to assure that the 
material meets the PI and other requirements as indicated in the Specifications (Fertility, 
Organics, Erodability, etc.). 



CONTROL: 1200-06-008 SHEET 

COUNTY: TRAVIS 

HIGHWAY: SH 45 

 GENERAL NOTES SHEET J 

No Sandy Loam allowed, unless the project dictates otherwise. 

Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 

Construct topsoil stockpiles no more than five (5) feet in height. 

It is permissible to use topsoil dikes for erosion control berms within the right of way. 

Track ALL topsoiled slopes left idle for more than 14 days, within or at the end of the 14-day 
idle period, to prevent erosion.  Tracking consists of operating a tracked vehicle or equipment up 
and down the slope, leaving track marks perpendicular to the direction of the slope.  Consider the 
tracking slopes to prevent erosion subsidiary to the pertinent items. 

Upon final grading, immediately track all topsoiled slopes to prevent erosion, prior to seeding 
operations, as directed.  Consider subsidiary to the pertinent Items. 

Provide measurements for payment of topsoil quantities before seeding.  Consider subsidiary to 
the pertinent Items. 

Place Topsoil in accordance with the SW3P, in phases, as partial completion of the roadway is 
obtained. 

ITEM 164 – SEEDING FOR EROSION CONTROL 
Obtain vegetation establishment of all seeded areas, including adequate coverage, prior to “Final 
Acceptance.”  If all other work is complete, time charges may be suspended, until adequate 
coverage is established. 

Do not use ryegrass for temporary cover. 

Reseed all areas with “little or no” grass growth after 1 month from the last seeding date, as 
directed by the Engineer.  Consider subsidiary to the various bid items. 

ITEM 166 – FERTILIZER 
Use 13-13-13 fertilizer analysis, unless otherwise directed.  Take soil samples, as directed, to 
determine the actual soil needs for fertilizer.  Consider this work subsidiary to pertinent Items. 

ITEM 168 – VEGETATIVE WATERING 
Water all areas of project to be seeded or sodded. 

Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater, but will be resumed before 
the soil dries out.  Continue watering until final acceptance. 
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Vegetative watering rates and quantities are based on ¼ inch of watering per week over a  
3-month watering cycle.  The actual rates used and paid for will be as directed and will be based 
on prevailing weather conditions to maintain the seedbed. 

Obtain water at a source that is metered or furnish the manufacturer’s specifications showing the 
tank capacity for each truck used.  Notify the Engineer, each day that watering takes place, 
before watering, so that meter readings or truck counts can be verified. 

ITEM 169 – SOIL RETENTION BLANKETS 
Provide machined mat of curled wood excelsior of 80%, six-inch or longer fibers.  The top of 
each blanket is covered with a photodegradable extruded plastic mesh.  Typical weight = 0.975 
lbs/sq yd; typical roll width = 48 or 96 inches; typical roll length = 90 feet.  This soil retention 
blanket should meet the previous stated requirements, equal, or better as approved. 

Use materials from prequalified material producers as shown on the Texas Department of 
Transportation (TxDOT) Material Producers List.  See TxDOT website 
http://www.txdot.gov/txdot_library/publications/producer_list.htm for list of pre-qualified 
manufacturers.  Direct all questions to the Maintenance Division, Vegetation Management 
Section, 125 E. 11th Street, Austin, TX 78701-2483. 

ITEM 204 -  SPRINKLING 
Apply water for dust control as directed.  When dust control is not being maintained, cease 
operations until dust control is maintained.  Consider subsidiary to the pertinent Items. 

ITEM 247 -  FLEXIBLE BASE 
MAT E R I A L RE Q U I R E M E N T S 

  (Percent Retained-Sieve) - Tex-110-E LL1 PI1,4 Wet Ball Mill2 
Min. 

Compressive 
Strengths3 

Item Description 1 ¾" ⅞" ⅜" #4 #40 Max Max Value % 
Increase @ 3 psi. @15 psi.

247 Flex Base  
GR 4 0 10-35 35-65 45-75 70-85 35 10 40 20 90 175 

 

1. Performed in accordance to Tex-104-E and Tex-106-E.  Determine Plasticity Index (PI) in 
accordance with Tex-107-E when liquid limit (LL) is not attainable as defined in Tex-104-E. 

2. Performed in accordance to Tex-116-E  
3. Performed in accordance to Tex-117-E  
4. Minimum PI required is zero (0). 

The following table will govern the acceptance of compaction on base courses, when compacted 
in multiple courses.  Compaction requirements are in percent of maximum dry density as 
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determined by (Tex-113-E).  When compacting in a single course, compact to at least 100% of 
maximum dry density as determined by Tex-113-E. 

ALL ROADWAYS  
ITEM 

 
MATERIAL LIFT MIN DENSITY 

1 98% 247 FL BS (CMP IN PLC) 
2 (FINAL LIFT) 100% 

 
Use Type “A” material. 

Correct subgrade (e.g. unstable areas, soft spots, etc.) prior to the dumping of Flex Base.  
Consider subsidiary to the pertinent Items. 

Use Flex Base (CMP IN PL) (TY A GR 4) for driveways, minor streets, and other locations as 
directed. 

Roll shoulder base with a light pneumatic roller to prevent erosion. 

Complete ditches and slopes in conformity with the required lines, grades, and cross-sections 
shown on the plans or as directed & cut ditches and place drainage structures prior to placing 
base. 

ITEM 300 – ASPHALTS, OILS, AND EMULSIONS 
Asphalt season starts April 1 and ends October 31. 

ITEM 302 – AGGREGATES FOR SURFACE TREATMENTS 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during pre-coating, stockpiling 
or hauling operations, will be rejected, unless otherwise directed.  Use test method Tex-200-F, 
Part I, for testing. 

ITEM 310 – PRIME COAT 
Apply blotter material to all driveways and intersections. 

Use bituminous material of the type MC-30 OR AE-P. 

ITEM 310 & 340  
Do not perform work on these Items when the weather, as indicated by National Oceanic and 
Atmospheric Administration (NOAA), states a chance of rain of 40% or greater, unless otherwise 
directed. 
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ITEM 316 – SURFACE TREATMENTS 
Do not apply asphalt within 1½ hours of sunset, or later, unless otherwise directed. 

Ensure the accuracy of the Distance Measuring Instrument (DMI) with the Engineer, prior to 
marking the Asphalt and Rock Land shots. 

• Ensure that all One Course Surface Treatment Operations are covered by HMACP before the 
workers leave the project, for that particular day’s work, as directed. 

Ensure the minimum aggregate surface classification is class B. 

Surface all transitions, tapers, climbing lanes and intersections to the limits as directed.   

Keep all traffic, including construction traffic, off freshly placed surface treatment, as directed. 

Distribution to each control section will be proportioned to the volumetric quantity as shown on 
the “daily road report.” 

ITEM 340 -  DENSE-GRADED HOT-MIX ASPHALT (METHOD) 
Provide mixture type B using PG binder 64-22. 

Provide mixture type C using PG binder 70-22.   

For type C, use aggregate that meets the SAC requirement of class B.  

Target laboratory molded density is 96.5% for all mixtures without RAP and when using a Texas 
Gyratory Compactor (TGC) for designing the mixture.  

When using RAP in a mixture, the target laboratory molded density is 96.5% for PG 64-22 
mixtures and 97% for mixtures using PG 70-22 or higher for TGC mixture designs.  

When using Superpave Gyratory Compactor (SGC) to design mixtures, submit the SGC mix 
design to the Engineer for approval. 

Complete all roadways before final surface course placement, unless directed otherwise. 

Ensure placement sequence to avoid excess distance of longitudinal joint lapback not to exceed 
one day’s production rates.   

Use a device to create a maximum 3H:1V notched wedge joint on all hot mix joints of 2 in. or 
greater.  Consider subsidiary to the pertinent Items. 
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All mixtures must meet the Hamburg requirement as stated in the table below. 

HAMBURG WHEEL TEST REQUIREMENTS 1 HIGH-TEMPERATURE 
BINDER GRADE TEST METHOD MINIMUM # OF PASSES @ 0.5" RUT DEPTH,  

TESTED @122°F 
PG 64 OR LOWER TEX-242-F 7,000 

PG 70 TEX-242-F 15,000 
PG 76 OR HIGHER TEX-242-F 20,000 

 
1. The Engineer may accept Hamburg Wheel Test results for production and placement if no 

more than 1 of the 5 most recent tests is below the specified number of passes and the failing 
test is no more than 2,000 passes below the specified number of passes. 

When Warm-Mix Asphalt (WMA) is used, submit a mix design and trial batch test results to the 
District Laboratory for approval.  The type and rates of additive or type of process must be 
documented on the submitted mix design.  Document the production temperature of the trial 
batch mixture.  

When using RAP, include the management methods of RAP processing, stockpiling, and testing 
in the QCP submitted for the project. Submit quality control testing of asphalt content and 
gradation with JMF 1.  

For surface mixtures, only fractionated RAP is allowed. 

Furnish RAP meeting the following material requirements: 

Property Test Method Requirement 
Deleterious Materials, % max. Tex-217-F, Part II  1.5 

Decantation, %, max. Tex-406-A 5 
 

Submit any proposed adjustments or changes to a job mix formula to the Engineer before 
production of the new job mix formula. 

Tack every intermediate layer, unless otherwise directed. Do not dilute tack coat.  Apply it 
through a distributor spray bar in accordance with Article 316.3(A) Distributor. 

When surface irregularities, as defined in Article 341.4.I.3.c(5), “Irregularities”, are detected or 
measured, the Contractor must take immediate corrective action defined as the removal and 
replacement of a full lane width of the defective area using a paver to place new mix, unless 
otherwise directed. If there are multiple defective areas within a sublot, making up to 30% of the 
sublot by area, the Engineer will require the entire sublot be removed, unless directed otherwise. 
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Do not dilute tack coat.  Apply it through a distributor spray bar in accordance with Article 
316.3(A) Distributor. 

[Hot Mix Asphaltic Conc (HMAC) Core Holes] 
Refill and compact all HMAC core holes to the same elevation as the adjacent roadway.  Use 
Instant Roadway Repair® manufactured by International Roadway Research, 14702 Marine 
Road, Humble, TX 77396, phone # 1-800-837-4806, or equivalent, as directed.  Consider this 
work subsidiary to the pertinent Items.   

In addition to cores: 
The Contractor must sample asphalt binder, in accordance to the applicable item.  Label the 
sample can with the corresponding CSJ, lot, and sublot numbers. 

Samples must be stored in a common area where they are readily available to the TxDOT 
representative at the plant.  The Contractor will be responsible for supplying storage for all 
samples.  Retain all asphalt samples until directed otherwise.  

When directed, the Contractor is responsible for disposal of all asphalt binder samples, in 
accordance to Local, State, and Federal regulations. 

Transition from the new ACP to existing surface tie-in by utilizing a required milled transition to 
a vertical butt joint.  Make the transition a minimum of 50 feet H: 1 inch V slope ratio of newly 
placed ACP.  Make the temporary joint, at the tie-in, a minimum of a “3-paper-taper” 
longitudinally and covering the entire width.  Sawcut existing pavement as directed.  Prior to 
milling, core the existing pavement to determine its thickness.  Do not proceed with milling until 
directed.  Consider this work subsidiary to the pertinent Items. 

ITEM 351 -  FLEXIBLE PAVEMENT STRUCTURE REPAIR 
Remove all loose material from the roadway before opening to traffic.   

Locations to be repaired will be as directed by the Engineer.  All areas to be repaired will have 
the finished asphalt in place before the area is opened to traffic.  The 6” depth of repair for this 
item will be measured from the bottom of the 2” planing shown on the typical sections. 

The State will retain ownership of any materials removed during flexible pavement repairs.  
Stockpile salvaged materials at the TxDOT South Travis Maintenance Office located at 12315 
US 290 West. 

ITEM 354 -  PLANING AND TEXTURING PAVEMENT 
Remove the loose material from the roadway before opening to traffic. 

Plane a full lane width before opening to traffic at the end of a work period. 
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Accomplish a 2-inch depth of planing and texturing in two passes.  A single cut will be permitted 
if at most a 1¼-inch vertical offset is created against adjacent lanes when opened to traffic at the 
end of a work period. 

Accomplish the 2 inch Planed Butt Joint only when there is at least 4 inches of existing thickness 
of ACP.  Consider the determination of existing thickness of ACP as subsidiary to the various 
Items. 

Taper transverse faces at ends of passes as directed. 

Stockpile salvaged materials at the TxDOT South Travis Maintenance Office located at 12315 
US 290 West. 

Make Transverse Tapers on each end of each pass using a minimum slope rate of  
50 feet H to 1 inch V. 

ITEM 400 -  EXCAVATION AND BACKFILL FOR STRUCTURES 
Cut pavements with the use of a saw as directed.  Consider subsidiary to pertinent Items. 

Obtain approval of all compaction equipment prior to all backfilling and embankment 
operations. 

Do not use detachable sheepsfoot-type wheels mounted on backhoes, trackhoes, and other 
similar equipment for compaction operations. 

ITEM 432 & 467 
Remove all loose Formwork and other Materials from the Floodplain, daily, which could float 
off in a Stormwater Event, as directed. 

ITEM 421 -  HYDRAULIC CEMENT CONCRETE 
Sulfate resistant concrete is not required from any class of concrete.  

Over-design requirements for compressive strength are waived for non-structural concrete, as 
defined in Table 5, Item 421.4. Construction. A. 

Minimum air-entrainment requirements are waived for all classes of concrete, except for Class S, 
DC, or CO concrete.  For all classes of concrete, except for Class S, P, DC or CO concrete or 
non-structural concrete, as defined in Table 5, the entrained air content must not exceed 8% air. 

For all non-pavement applications using Class S, DC or CO concrete, target 5.5% entrained air.  
If the air content exceeds the target air content by more than 3 percentage points, the load of 
concrete will be rejected. 
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ITEM 427 -  SURFACE FINISHES FOR CONCRETE 
Consider Surface Finishes for concrete as subsidiary to the pertinent Items. 

ITEM 432 -  RIPRAP 
Make 5-inches thick unless otherwise noted or directed. 

Where any proposed riprap joins existing riprap, saw cut the existing riprap and dowel/epoxy the 
joint as directed.  Consider subsidiary to the pertinent Items. 

Additional riprap may be required, as determined by the Engineer, near the end of project 
completion, due to unanticipated erosion locations.  Any additional, approved riprap will be paid 
under this item. 

Consider saw cutting of riprap as subsidiary. 

ITEM 464 & 467 
Place flowable fill in areas, underneath the Roadway, where there will be less than 3 feet of 
depth from top of pipe or structure to the subgrade elevation.  Payment made under Item 401.   

ITEM 467 -  SAFETY END TREATMENT 
Cut pipe ends, in the field, to match roadway side slopes, or as directed.  Apply asphalt base 
aluminum paint to the cut ends.All Type II SET’s shall have mitered pipe ends and cast-in-place 
riprap aprons. 

ITEM 502 -  BARRICADES, SIGNS, AND TRAFFIC HANDLING 
Nighttime lane closures will be allowed from 8:00 PM to 5:00 AM, unless otherwise shown on 
the plans. 

No Daytime Lane Closures will be allowed, unless otherwise shown on the plans or as directed 
by the Area Engineer. 

The Area Engineer (AE) and The District’s Director of Construction (DDC)are the authority to 
approve additional lane closures, prior to any work. 

Maintain a written record of documentation of “The Additional Approved Lane Closures.” 

One lane will remain open, in each direction, at all times, unless otherwise shown on the plans or 
as approved by the AE and DDC. 

Notify the TxDOT Inspector so that they can notify John Hurt @ Combined Transportation, 
Emergency, and Communications Center (CTECC) Public Affairs Office at (512) 974-0898, 
prior to implementing any “Approved Lane Closure” for a State Highway or Roadway.  Provide 
notice no later than 2:00 PM (Central Time) and at least 24 hours prior to the closure. 
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Provide Advance Notice of the Actual Lane Closure(s), on the Day (Night) of the Closure(s), to 
the TxDOT Inspector so that they can notify CTECC @ (512) 974-0883.  Also, immediately 
upon removal of the Closure(s) provide notice to the TxDOT Inspector for them to notify 
CTECC @ (512) 974-0883. 

Submit and secure concurrence, prior to the publication of any notices or placement of any traffic 
control devices for implementation of the traffic control plan, hereinafter called a Lane Closure 
Notice (LCN). 

Prepare Public Information Notices, for release by the Department, in advance of the 
implementation of any LCN.  Refer to these notices as Traffic Advisories (TA). 

Present to TxDOT, an LCN for traffic control, which is proposed for implementation, a minimum 
of four (4) full working days preceding any proposed implementation date.  Indicate the 
estimated date, time, duration, and location for the proposed work.  Submit a written Traffic 
Control Plan (TCP) depicting exact traffic control device locations and referencing the 
appropriate plan sheet, TxDOT or TMUTCD standards, an operational description of the work to 
be performed, and the reason that traffic must be affected. 

Present to TxDOT, LCN’s proposed to detour traffic, a minimum of seven (7) full calendar days 
preceding any proposed implementation date. 

Present to TxDOT, LCN’s proposed for night work, a minimum of seven (7) full calendar days 
preceding any proposed implementation date. 

Receive concurrence prior to LCN implementation. 

Meet with the Engineer prior to roadway and lane closures to ensure that sufficient equipment, 
materials, devices, and workers will be used.  Discuss contingency plans at that time.  Consider 
inclement weather prior to implementing the lane closures. 

Submit a Public Information Notice (TA), in an acceptable format, by noon, at least two (2) full 
working days preceding any work proposed in an LCN. 

Submit a cancellation of TA, no later than noon on the day preceding the proposed work 
described in an LCN. 

Coordinate Main Lane closures with adjacent projects. 

Obtain prior approval for any Lane Closures of the mainlanes, which occur during peak hours.  
Maintain a minimum of one lane open, in each direction, at all times.  This includes ‘full’ 
closures of the Roadway, unless otherwise directed. 



CONTROL: 1200-06-008 SHEET 

COUNTY: TRAVIS 

HIGHWAY: SH 45 

 GENERAL NOTES SHEET S 

Take immediate action to modify Closures / Traffic Control, if at any time backup (roadway 
queuing) becomes unreasonable (greater than 20 minutes).  Have in place, a contingency plan of 
how this will occur. 

Cancel Off-Duty Peace Officers and their Motor Vehicle Units when the Scheduled lane closures 
are canceled.  Failure to cancel the Off Duty Officers and their respective Motor Vehicle Units 
will not be cause for payment, by TxDOT, for "Show Up" time. 

Do not set up any lane closures when the weather, as indicated by National Oceanic and 
Atmospheric Administration (NOAA), shows a chance of rain of 40% or greater, unless 
otherwise directed. 

Do not set up any Lane Closure / TCP when the pavement is wet prior to the “setup,” unless 
otherwise directed.  Revise Traffic Control, when inclement weather is imminent, as directed. 

Incorporate and maintain a 3H: 1V safety wedge into the proposed construction for any roadway 
edge of 2 inches or greater adjacent to a roadway under traffic. 

Within the limits of the project, provide standard barricades, warning signs, delineators, lights, 
28-inch cones, and flaggers in enough numbers and combinations, as directed. 

Use a minimum of 2 flaggers, 2 advance warning flashing arrow panels (TY C), 2 of each signs 
CW20-5R or CW20-5L with appropriate distance plaques and CW9-2R or CW9-2L and 28-in. 
cones at each location in which milling or paving operations are in progress.  Maintain at least  
1 lane of traffic in each direction during paving or milling operations.  Maintain at least the 
minimum numbers of lanes as directed. 

No Lane Closures on the Roadway that significantly reduce the level-of-service. 

For Mainlanes use night-work and same-night remove-and-replace operations. 

No weekend closures will be allowed on the weekends, which include the following holidays:  
January 1, the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25, Easter weekend, and the first working day before or after any of the 
aforementioned holidays.  Unless otherwise approved, no weekend closures will be allowed on 
the weekends of special events that could be impacted by the construction.  Ensure all 
equipment, vehicles, workers, etc., associated with these closures are off the roadways and all 
lanes re-opened at least by noon of the Friday before these holidays and special events.  

Maintain a minimum of one through lane(s) in each direction, during the daylight hours, as 
directed. 
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Place TY III Barricade 4 feet (min.), 8 feet (max.) or a minimum of 2 Barrels at each stockpile of 
material that is placed on the right of way and is located within 30 feet of the traveled way.   
See BC (10)-07 sheet for more details. 

Place appropriate number of “electronic” Portable Changeable Message Signs at locations 
requiring lane closures for one-week prior to the closures, or as directed.  Obtain approval for the 
actual message that will appear on the boards.  If more than two phases of a message are required 
per board, provide additional PCMSs to meet the two-phases-per-board requirement. 

Use advance warning flashing arrow panels for the closing of traffic lanes.  Furnish one stand-by 
unit, in good working condition at the jobsite, ready for immediate use. 

Maintain access to all streets and driveways at all times, unless otherwise approved.  Consider 
subsidiary to the pertinent Items. 

Furnish advisory speed signs in enough numbers as directed. 

Maintain enough workers to revise traffic control as directed. 

Provide a “Downstream” Buffer Space (≈100' per lane with devices spaced at ≈20') for each lane 
closure setup, as directed. 

Maintain construction-warning signs, which are needed for longer periods than what is shown on 
the traffic control plan or as directed.  Consider subsidiary to the pertinent Items. 

Cover or remove any existing sign(s), which conflict with temporary traffic control operations.  
Install all permanent signs, delineation, and object markers necessary for the operation of any 
roadway before opening that section of roadway to traffic, regardless of the phase during which 
the roadway construction occurs.  Erect the signs on temporary mounts until the permanent 
mounts are installed.  Consider any costs associated with the temporary mounts subsidiary.  
Repair or replace any signs, which are damaged by the Contractor’s operations during 
construction or which are deemed not sufficient.  The Engineer will be the sole judge of the 
adequacy of the sign(s).  Consider this work subsidiary to the pertinent Items. 

Secure a 28-inch cone on top of any foundations that have protruding studs during construction.  
The cones will meet the specifications listed on BC (10)–07.  In addition, they will be 
reflectorized, as described.  All labor and materials will be considered subsidiary to the pertinent 
Items. 

Provide two electronic portable changeable message sign(s) (EPCMS) as part of the traffic 
control operations.  Consider one as a backup.  All EPCMS will be exclusive to this project, 
unless otherwise approved. 
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Maintain Sandbags that are used for ballast, as directed.  Consider subsidiary to the pertinent 
Items. 

ITEM 504 -  FIELD OFFICE AND LABORATORY 
Asphaltic Material Testing Facility 
Furnish a Type D structure for the asphalt-mix control laboratory for the Engineer’s exclusive 
use.  Ensure the floor has enough strength to support the testing equipment and has an 
impervious covering. 

Ensure the Type D structure has adequate air conditioning and is furnished with a minimum of 
one desk, three chairs, one file cabinet, a telephone, and one built-in equipment storage cabinet 
for the storage of nuclear equipment.  Make the cabinet a minimum of 3-feet wide by 2-feet deep 
by 3-feet high and make provisions for locking securely.  Provide the structure with a 240-volt 
electrical service entrance.  Provide a minimum of four 120-volt circuits with 20-amp breakers 
and at most two grounded convenience outlets per circuit and provisions for a minimum of two 
220-volt ovens with vents to the outside.  Provide a minimum of two convenience outlets per 
wall and a utility sink with an adequate clean potable water supply for testing.  Space heaters for 
heating the structure are unacceptable.  Provide support blocks and tie down portable structures 
for stability. 

Provide an ignition oven for the use of Department to determine asphalt content in accordance to 
Tex-236-F.  Provide other laboratory equipment as directed. 

Provide to the Department and their representative, as a part of the Type D structure, a computer 
meeting the minimum specification requirements in DMS 10101 “Computer Equipment.”  
Provide a color printer no older than 2 years old.  The operation system must be Microsoft XP-
SP2, unless directed otherwise.  Provide DSL or better internet service.  Computer must have at 
least two front USB ports.  Consider subsidiary to pertinent Items. 

Provide a permanent, fully equipped, indoor restroom, with toilet and running water as a part of 
the Type D structure, unless approved otherwise.  Provide a monthly drinking water cooler with 
hot & cold taps and a monthly drinking water service, unless approved otherwise.  Consider 
subsidiary to the pertinent Items. 

Equivalent structures may be substituted for those specified under this Item, as agreed.  The 
agreement must be in writing. 

Maintain and/or repair any structure or equipment contained herein.  Consider subsidiary to the 
pertinent Items. 
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ITEM 506 -  TEMPORARY EROSION, SEDIMENTATION, AND 
ENVIRONMENTAL CONTROLS 
Obtain the Engineer’s approval for proposed methods used for erosion control before starting 
each phase of construction.  

ITEM 528 -  COLORED TEXTURED CONCRETE AND LANDSCAPE 
PAVERS 
Furnish and install the interlocking modular concrete paving units as shown on the plans. 

Ensure placement of concrete pavers occurs after installation of permanent signing and signals. 

Ensure delivery of the paving units to the jobsite on pallets.  Ensure the paving units are bound 
so that no damage occurs to the product during any handling, hauling, and unloading. 

Use paving units such as “Holland-Stone” as manufactured by Pavestone Co., 1900 Clovis 
Barker Rd, San Marcos, TX 78666, or approved equal.  Ensure the paving unit thickness will be 
2⅜ inches.  Submit samples of colored pavers to the Engineer.  Use the color specified by the 
Engineer. 

Ensure all edges of the installed paving units not restrained by the concrete curb and gutter are 
restrained by a Type F curb as shown on the plans. 

Prepare base material as detailed on the plans.  Shape to grade with an allowable tolerance  
of ¼ inch. 

Grade the base 3⅜ inches below final grade for 2⅜-inch pavers.  Obtain approval of Engineer 
before placement of the sand laying course. 

Do not disturb sand laying course in any way once screeded and leveled to the desired elevation. 

Lay the paving units so a desired pattern (90° herringbone bond) is maintained.  Maintain the 
joints between the paving units not to exceed ⅛ inch. 

Leave surplus material on the surface during construction to insure complete filling of joints.  
Sweep and clean the paver surface of all excess soil, foreign material, and stains upon 
completion of all installation work. 

ITEM 644 -  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 
Fabricate all small signs not detailed on the plans in conformance with the latest edition of the 
Standard Highway Sign Designs for Texas. 

(http://www.txdot.gov/txdot_library/publications/highway_signs.htm) 
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ITEM 662,  666, & 672 PAVEMENT MARKERS & MARKERS 
Notify the Engineer at least 24 hours in advance of removing existing striping and placing 
pavement markings and markers. 

ITEM 662 -  WORK ZONE PAVEMENT MARKINGS 
Place temporary pavement markings each night, as directed.  Temporary flexible-reflective tabs 
will not be allowed as temporary pavement marking on the various roadways, unless otherwise 
approved  

Remove work zone pavement markings within 48 hours after permanent striping has been 
completed. 

Foil backed pavement markings will not be allowed. 

ITEM 666 -  REFLECTORIZED PAVEMENT MARKINGS 
Apply Type I Reflectorized Pavement Markings no sooner than 7 days after applying the final 
course of HMACP, unless otherwise directed. 

Ensure that Type II pavement markings have been applied to final course HMACP before the 
workers leave the project, for that particular day’s work, as directed. 

Reference existing channel islands, gores, and lane striping before commencing work.  Provide 
referencing that will include a sketch of the layout to the Engineer.  Obtain approval for 
placement of guidemarks from the Engineer before to installing any permanent pavement 
markings.  Consider subsidiary to the pertinent Items. 

ITEM 672 -  RAISED PAVEMENT MARKERS 
Place the bituminous adhesive at a temperature range of 380°F to 390°F.  Place the pavement 
marker on the bituminous adhesive approximately 20 seconds after the adhesive is placed on the 
pavement.  Ensure the pavement marker rests solely on the adhesive and not the pavement 
surface.  Ensure that a minimum of ⅛ in. layer of bituminous adhesive remains between the 
pavement marker and the pavement surface. 

ITEM 677 -  ELIMINATING EXISTING PAVEMENT MARKINGS AND 
MARKERS 
Remove and dispose of, off the right of way, any existing raised pavement markings before 
beginning surfacing operations.  Remove the existing traffic buttons and pavement markers, 
daily, as work progresses and as directed.  Consider subsidiary to the pertinent Items. 

Grinding is not an acceptable method of stripe removal. 
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Elimination of existing pavement markings will be performed by using the Surface Treatment 
Method.  See Basis of Estimate for rate information. 

ITEM 738 – CLEANING AND SWEEPING HIGHWAYS 
Complete cleaning and sweeping cycles at the intervals, as directed.  Complete one cycle at the 
end of construction and prior to final acceptance by the Department. 
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